WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGBO5

PS&E JOB NO: 98C524
CONTRACT NO: 005689
VERSI ON NO : 2

HWY : SR 101

TITLE : SR 101
LAKE CRESCENT VI C. SLIDES

REVISION NO : 1
REGION NO : 3
WORK ORDER# : OL3505

BI DS OPENED ON : Jun 9 1999
AWARDED ON : May 11 1999

------- LOWBIDDER -=-=---- =«==---- 2ND BIDDER =------- =--=---- 3RD BIDDER -------

DELHUR | NDUSTRI ES, | NC.
4333 TUMMTER ACCESS RD

BRUCH & BRUCH CONSTRUCTI ON, | ONE WAY CONSTRUCTI ON, | NC.
1706 W HW 101 215 N REED ST

98C524 98363
PROJECT PORT ANGELES WA 983620210 PORT ANGELES WA 983639460 SEDRO WOOLLEY WA 98284117:
COUNTY(S) : CLALLAM CONTRACTOR NUMBER : 216500 CONTRACTOR NUMBER : 100122 CONTRACTOR NUMBER : 617975
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI ON
L.S.
92, 000. 00 40, 000. 00 50, 000. 00 80, 910. 00
2 REMOVI NG CONC. BARRI ER
23. 0000 w 35. 0000 20. 0000 26.5000 20. 0000
805. 00 460. 00 609. 50 460. 00
3  REMOVI NG TEMPORARY PAVEMENT MARKI NG
75. 0000 w 1. 0000 2. 1000 1. 0000 4.0000
75. 00 157. 50 75. 00 300. 00
GRADI NG
4 ROADWAY EXCAVATI ON | NCL. HAUL
5510. 0000 s 15. 5000 6. 0000 13. 5500 17. 1500
85, 405. 00 33, 060. 00 74, 660. 50 94, 496. 50
5 GRAVEL BORROW | NCL. HAUL
5900. 0000 s 30. 0000 13. 6500 15. 7500 27.0000
177, 000. 00 80, 535. 00 92, 925. 00 159, 300. 00
6 ENMBANKMENT COMPACTI ON
4860. 0000 s 2.0000 0. 5500 1. 5000 2. 6000
9, 720. 00 2,673.00 7,290. 00 12, 636. 00
DRAI NAGE
7 UNDERDRAI N PI PE 200 MM DI AM
115. 0000 w 32.0000 23. 7000 32.1000 10. 0000
3, 680. 00 2, 725. 50 3,691.50 1, 150. 00
8 DRAIN Pl PE 300 MM DI AM
34. 0000 w 72.0000 31. 0000 56. 2000 12. 0000
2, 448. 00 1, 054. 00 1, 910. 80 408. 00
9 CL. Il REINF. CONC. CULV. PIPE 900 MM DI AM
15. 1000 w 150. 0000 296. 0000 322. 5000 450. 0000
2, 265. 00 4, 469. 60 4,869.75 6, 795. 00
10 PLAIN ST. CULV. PIPE 1.6 MM TH. 300 MM DI AM
10. 0000 w 150. 0000 36. 0000 34. 0000 72. 6000
1, 500. 00 360. 00 340. 00 726. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 98C524 REVI SION NO : 1 BI DS OPENED ON : Jun 9 1999
CONTRACT NO: 005689 REGION NO : 3 AWARDED ON : May 11 1999
VERSI ON NO : 2 WORK ORDER# : OL3505
HAWY CSR 101 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 101 DELHUR | NDUSTRI ES, | NC. BRUCH & BRUCH CONSTRUCTION, | ONE WAY CONSTRUCTI ON, | NC.
LAKE CRESCENT VIC. SLIDES 4333 TUMWATER ACCESS RD 1706 W HW 101 215 N REED ST
98C524 98363
PROJECT PORT ANGELES WA 983620210 PORT ANGELES WA 983639460 SEDRO WOOLLEY WA 98284117:
COUNTY(S) : CLALLAM CONTRACTOR NUMBER : 216500 CONTRACTOR NUMBER : 100122 CONTRACTOR NUMBER : 617975
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
DRAI NAGE
11  HALF ROUND PLAIN AL. CULV. PIPE 1.52 MM TH. 900 MM DI AM
75. 5000 8 75. 0000 208. 0000 183. 5000 175. 0000
5,662. 50 15, 704. 00 13, 854. 25 13, 212.50
STRUCTURE
12 ST. REINF. BAR FOR HEADWALL
137. 0000 kg 5. 0000 1. 3000 4.0000 2.2000
685. 00 178. 10 548. 00 301. 40
13 CONC. CLASS 20 FOR HEADWALL
2. 7500 s 600. 0000 890. 0000 590. 0000 300. 0000
1, 650. 00 2, 447.50 1, 622.50 825. 00
SURFACI NG
14 CRUSHED SURFACI NG BASE COURSE
300. 0000 t 30. 0000 18. 0000 18. 2500 20. 7000
9, 000. 00 5, 400. 00 5,475. 00 6, 210. 00
LI QUI D ASPHALT
15 ASPHALT FOR TACK COAT
0. 3000 t 2, 000. 0000 780. 0000 750. 0000 850. 0000
600. 00 234. 00 225. 00 255. 00
16 ANTI - STRI PPI NG ADDI Tl VE
EST.
200. 00 200. 00 200. 00 200. 00
ASPHALT CONCRETE PAVEMENI
17 ASPHALT CONC. PAVEMENT CL. A PG 58-2:
200. 0000 t 100. 0000 68. 0000 65. 0000 71. 5000
20, 000. 00 13, 600. 00 13, 000. 00 14, 300. 00
18 COMPACTI ON PRI CE ADJUSTMENT
CALC
370. 00 370. 00 370. 00 370. 00

EROSI ON CONTROL AND PLANTI NG
19 SEEDI NG BY HAND
300. 0000 n 5. 0000 0. 5000 0.5000 5. 3500
1, 500. 00 150. 00 150. 00 1, 605. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

DOT_RGGBO5
PS&E JOB NO: 98C524 REVI SION NO : 1
CONTRACT NO: 005689 REG ON NO : 3
VERSI ON NO : 2 WORK ORDER# : OL3505
HWY : SR 101
TI TLE : SR 101

LAKE CRESCENT VI C. SLIDES

98C524
PRQJECT

COUNTY(S) : CLALLAM

| TEM
NO.

| TEM DESCRI PTI ON UNIT
EST. QUANTI TY MEAS

ENGR S. EST

PRI CE PER UNI T/

TOTAL AMOUNT

* ok *

------- LOW BI DDER -

DELHUR | NDUSTRI ES

I NC.

* Kk *

4333 TUMMTER ACCESS RD

98363

PORT ANGELES WA 983620210

CONTRACTOR NUMBER

PRI CE PER UNI T/
TOTAL AMOUNT

216500

------- 2ND BI DDER

BI DS OPENED ON : Jun 9 1999
AWARDED ON : May 11 1999

BRUCH & BRUCH CONSTRUCTI ON,

1706 W HW 101

PORT ANGELES WA 983639460

CONTRACTOR NUMBER

PRI CE PER UNI T/
TOTAL AMOUNT

100122

------- 3RD BI DDER

ONE WAY CONSTRUCTI ON,
215 N REED ST

I NC.

SEDRO WOOLLEY WA 98284117:

CONTRACTOR NUMBER

PRI CE PER UNI T/
TOTAL AMOUNT

617975

20

21

22

23

24

25

26

27

28

29

30

EROSI ON CONTROL AND PLANTI NG

TEMPORARY WATER POLLUTI ON/ ERCSI ON CONTROL

EST.
GRAVEL CHECK DAM
2.0000 EACH
TRAFFI C
BEAM GUARDRAI L TYPE 1
74.0000 n
BEAM GUARDRAI L BURI ED TERM NAL
2.0000 EACH
REMOVI NG AND RESETTI NG BEAM GUARDRAI L
80. 0000 n
PLASTI C STRI PE
225. 0000 n
PLASTI C DRAI NAGE MARKI NG
3. 0000 EACH
TEMPORARY PAVEMENT MARKI NG

75. 0000 hg

PORTABLE CHANGEABLE MESSAGE S| GN
2.0000 EACH

5, 000. 00
40. 0000
80. 00
60. 0000

4,440. 00

400. 0000
800. 00

25. 0000
2, 000. 00

8. 0000
1, 800. 00

20. 0000
60. 00

10. 0000
750. 00

2,500. 0000
5, 000. 00

OPERATI ON OF PORTABLE CHANGEABLE MESSAGE SI GN

336. 0000 HR

TEMPORARY TRAFFI C CONTROL DEVI CES
L.S

3. 0000
1, 008. 00

2,280.00

5, 000. 00
200. 0000
400. 00
77.0000

5, 698. 00

640. 0000
1, 280. 00

50. 0000
4, 000. 00

10. 5000
2,362.50

53. 0000
159. 00

5. 2500
393.75

2,200. 0000
4, 400. 00

5. 0000
1, 680. 00

2, 000. 00

5, 000. 00
110. 0000
220.00
60. 0000

4,440. 00

610. 0000
1, 220. 00

47.0000
3, 760. 00

8. 0000
1, 800. 00

35. 0000
105. 00

5. 0000
375. 00

1, 370. 0000
2,740.00

6. 0000
2,016. 00

2,375.00

5, 000. 00
100. 0000

200. 00
85. 0000

6, 290. 00

500. 0000
1, 000. 00

35. 0000
2,800. 00

6. 6000
1, 485. 00

50. 0000
150. 00

3. 0000
225.00

4, 000. 0000
8, 000. 00

10. 0000
3, 360. 00

1, 200. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 98C524 REVI SION NO : 1 BI DS OPENED ON : Jun 9 1999
CONTRACT NO: 005689 REGION NO : 3 AWARDED ON : May 11 1999
VERSI ON NO : 2 WORK ORDER# : OL3505
HAWY CSR 101 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 101 DELHUR | NDUSTRI ES, | NC. BRUCH & BRUCH CONSTRUCTION, | ONE WAY CONSTRUCTI ON, | NC.
LAKE CRESCENT VIC. SLIDES 4333 TUMWATER ACCESS RD 1706 W HW 101 215 N REED ST
98C524 98363
PROJECT : PORT ANGELES WA 983620210 PORT ANGELES WA 983639460 SEDRO WOOLLEY WA 98284117:
COUNTY(S) : CLALLAM CONTRACTOR NUMBER : 216500 CONTRACTOR NUMBER : 100122 CONTRACTOR NUMBER : 617975
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
31 TRAFFI C CONTROL LABOR
160. 0000 HR 28. 0000 30. 0000 29. 0000 35. 0000
4, 480. 00 4, 800. 00 4, 640. 00 5, 600. 00
32 TRAFFI C CONTROL SUPERVI SOR
140. 0000 HR 37. 0000 40. 0000 1. 0000 50. 0000
5, 180. 00 5, 600. 00 140. 00 7, 000. 00
33 CONSTRUCTI ON SI GNS CLASS A
46. 0000 e 52. 0000 59. 0000 147. 3000 110. 0000
2,392.00 2,714.00 6, 775. 80 5, 060. 00
OTHER | TEMS
34 | NCENTI VE EARLY COMPL.
EST.
16, 500. 00 16, 500. 00 16, 500. 00 16, 500. 00
35 STRUCTURE EXCAVATI ON CLASS B | NCL. HAUL
65. 5000 s 15. 0000 30. 0000 14. 6000 15. 8000
982. 50 1, 965. 00 956. 30 1, 034. 90
36 SHORING OR EXTRA EXCAVATI ON CLASS B
47.5000 e 10. 0000 13. 0000 32. 0000 100. 0000
475. 00 617.50 1, 520. 00 4, 750. 00
37 GRAVEL BACKFILL FOR DRAIN
25. 2000 s 40. 0000 41.5000 53. 5000 40. 0000
1, 008. 00 1, 045. 80 1, 348. 20 1, 008. 00
38 WRE MESH SLOPE PROTECTI ON ANCHO!
13. 0000 EACH 350. 0000 577. 5000 550. 0000 400. 0000
4, 550. 00 7,507.50 7, 150. 00 5, 200. 00
39 ROADSI DE CLEANUP
EST.
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
40 RElI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
1, 000. 00 1, 000. 00 1, 000. 00 1, 000. 00

41 CREDIT/DEBITS - M NOR CHANGES
CALC
-1.00 -1.00 -1.00 -1.00



DOT_RGGBOS VASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* %« % Bl D TABULATI ON REPORT * * *
PS&E JOB NO: 98C524 REVI SION NO : 1 BI DS OPENED ON : Jun 9 1999
CONTRACT NO: 005689 REGION NO : 3 AWARDED ON : May 11 1999
VERSI ON NO : 2 WORK ORDER# : OL3505
HAWY CSR 101 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 101 DELHUR | NDUSTRI ES, | NC. BRUCH & BRUCH CONSTRUCTION, | ONE WAY CONSTRUCTI ON, | NC.
LAKE CRESCENT VIC. SLIDES 4333 TUMWATER ACCESS RD 1706 W HW 101 215 N REED ST
98C524 98363
PROJECT PORT ANGELES WA 983620210 PORT ANGELES WA 983639460 SEDRO WOOLLEY WA 98284117:
COUNTY(S) : CLALLAM CONTRACTOR NUMBER : 216500 CONTRACTOR NUMBER : 100122 CONTRACTOR NUMBER : 617975
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
42 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY SI LT FENCE
75. 0000 8 30. 0000 14. 0000 11. 5000 16. 4000
2, 250. 00 1, 050. 00 862. 50 1, 230. 00
43 CONSTRUCTI ON GEOTEXTI LE FOR UNDERGROUND DRAI NAGE
264. 5000 e 5. 0000 2. 0000 2. 5000 3.0000
1,322.50 529. 00 661. 25 793.50
44  DEBRI'S REMOVAL | NCL. HAUL
700. 0000 s 110. 0000 10. 0000 21. 0000 30. 0000
77, 000. 00 7, 000. 00 14, 700. 00 21, 000. 00
45  ROCK SCALI NG
260. 0000 HR 300. 0000 194, 2500 185. 0000 300. 0000
78, 000. 00 50, 505. 00 48, 100. 00 78, 000. 00
46  ROCK DOWELS, TYPE 1
222.5000 8 350. 0000 173. 2500 165. 0000 175. 0000
77, 875. 00 38, 548. 13 36, 712. 50 38, 937. 50
47  ROCK BOLTS
160. 5000 8 350. 0000 204. 7500 195. 0000 200. 0000
56, 175. 00 32, 862. 38 31, 297. 50 32, 100. 00
48 SHOTCRETE FACI NG
25. 0000 e 50. 0000 315. 0000 300. 0000 250. 0000
1, 250. 00 7,875. 00 7, 500. 00 6, 250. 00
49 WRE ROPE - VINYL COATED
1220. 0000 8 22.0000 18. 9000 20. 0000 19. 6000
26, 840. 00 23, 058. 00 24, 400. 00 23,912.00
50 WRE MESH - VINYL COATED
4370. 0000 e 40. 0000 14. 7000 14. 0000 12. 0000
174, 800. 00 64, 239. 00 61, 180. 00 52, 440. 00
51 WELDED W RE WALL
L.S.
40, 000. 00 23, 230. 00 63, 500. 00 40, 000. 00
52  EROSI ON CONTROL SPECI ALI ST
36. 0000 HR 30. 0000 40. 0000 55. 0000 50. 0000
1, 080. 00 1, 440. 00 1, 980. 00 1, 800. 00



DOT_RGGBO5

PS&E JOB NO: 98C524
CONTRACT NO: 005689
VERSI ON NO : 2

HWY : SR 101
TITLE : SR 101

REVI SI ON NO :

REGI ON NO

WORK ORDER# :

LAKE CRESCENT VI C. SLIDES

98C524
PRQJECT

COUNTY(S) : CLALLAM

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

OL3505

Bl D TABULATI ON REPORT

------- LOW BI DDER

DELHUR | NDUSTRI ES, | NC.
4333 TUMMTER ACCESS RD

98363

PORT ANGELES WA 983620210

CONTRACTOR NUMBER :

------- 2ND BI DDER

BRUCH & BRUCH CONSTRUCTI ON,

1706 W HW 101

PORT ANGELES WA 983639460

CONTRACTOR NUMBER :

BI DS OPENED ON : Jun 9 1999

AWARDED ON : May 11 1999
------- 3RD BIDDER -------

ONE WAY CONSTRUCTI ON, | NC.
215 N REED ST

SEDRO WOOLLEY WA 98284117:
CONTRACTOR NUMBER : 617975

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS

53 SPI LL CONTROL RESPONDER

36. 0000

HR

CONTRACT TOTAL

35. 0000
1, 260. 00

$1, 017, 202. 50

40. 0000
1, 440. 00

$529, 676. 75

55. 0000
1, 980. 00

$633, 770. 85

50. 0000
1, 800. 00

$774, 585. 30



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 98C524 REVI SION NO : 1 BI DS OPENED ON : Jun 9 1999
CONTRACT NO: 005689 REGION NO : 3 AWARDED ON : May 11 1999
VERSI ON NO : 2 WORK ORDER# : OL3505
W CSR 101 e 4TH BIDDER -------
TITLE : SR 101 GOODFELLOW BROS., | NC.
LAKE CRESCENT VI C. SLIDES 22035 SE WAX RD STE 14
980524 98038- 8543
PROJECT : MAPLE VALLEY WA 98038141¢
COUNTY(S) : CLALLAM CONTRACTOR NUMBER : 100296
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI ON
L.S.
92, 000. 00 76, 108. 00
2 REMOVI NG CONC. BARRI ER
23. 0000 w 35. 0000 60. 0000
805. 00 1, 380. 00
3 REMOVI NG TEMPORARY PAVEMENT MARKI NG
75. 0000 w 1. 0000 4. 0000
75. 00 300. 00
GRADI NG
4 ROADWAY EXCAVATI ON | NCL. HAUL
5510. 0000 s 15. 5000 20. 0000
85, 405. 00 110, 200. 00
5 GRAVEL BORROW | NCL. HAUL
5900. 0000 s 30. 0000 18. 0000
177, 000. 00 106, 200. 00
6 ENMBANKMENT COMPACTI ON
4860. 0000 s 2.0000 6. 0000
9, 720. 00 29, 160. 00
DRAI NAGE
7 UNDERDRAI N PI PE 200 MM DI AM
115. 0000 w 32.0000 40. 0000
3, 680. 00 4, 600. 00
8 DRAIN Pl PE 300 MM DI AM
34. 0000 w 72.0000 55. 0000
2, 448. 00 1, 870. 00
9 CL. Il REINF. CONC. CULV. PIPE 900 MM DI AM
15. 1000 w 150. 0000 200. 0000
2, 265. 00 3, 020. 00
10 PLAIN ST. CULV. PIPE 1.6 MM TH. 300 MM DI AM
10. 0000 w 150. 0000 120. 0000

1, 500. 00 1, 200. 00



DOT_RGGBO5
PS&E JOB NO: 98C524 REVI SI ON NO :
CONTRACT NO: 005689 REG ON NO
VERSI ON NO : 2 WORK ORDER# :
HWY : SR 101

TI TLE : SR 101

LAKE CRESCENT VI C. SLIDES

OL3505

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

------- 4TH BIDDER -------

GOODFELLOW BROCS., | NC.
22035 SE WAX RD STE 14

BI DS OPENED ON : Jun 9 1999
AWARDED ON : May 11 1999

980524 98038- 8543
PROJECT MAPLE VALLEY WA 98038141¢
COUNTY(S) : CLALLAM CONTRACTOR NUMBER : 100296
ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
DRAI NAGE
11  HALF ROUND PLAIN AL. CULV. PIPE 1.52 MM TH. 900 MM DI AM
75. 5000 w 75. 0000 320. 0000
5, 662. 50 24, 160. 00
STRUCTURE
12 ST. REINF. BAR FOR HEADWALL
137. 0000 kg 5.0000 3.0000
685. 00 411. 00
13 CONC. CLASS 20 FOR HEADWALL
2. 7500 B 600. 0000 1, 000. 0000
1, 650. 00 2,750. 00
SURFACI NG
14 CRUSHED SURFACI NG BASE COURSE
300. 0000 t 30. 0000 19. 0000
9, 000. 00 5, 700. 00
LI QUI D ASPHALT
15 ASPHALT FOR TACK COAT
0. 3000 t 2, 000. 0000 800. 0000
600. 00 240. 00
16 ANTI - STRI PPI NG ADDI Tl VE
EST
200. 00 200. 00
ASPHALT CONCRETE PAVEMENI
17 ASPHALT CONC. PAVEMENT CL. A PG 58-2:
200. 0000 t 100. 0000 70. 0000
20, 000. 00 14, 000. 00
18 COMPACTI ON PRI CE ADJUSTMENT
CALC
370. 00 370. 00
EROSI ON CONTROL AND PLANTI NG
19  SEEDI NG BY HAND
300. 0000 m 5.0000 1. 0000

1, 500. 00 300. 00



DOT_RGGBOS WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* % *  BI D TABULATI ON REPORT * * *
PS&E JOB NO: 98C524 REVI SION NO : 1 BI DS OPENED ON : Jun 9 1999
CONTRACT NO: 005689 REGION NO : 3 AWARDED ON : May 11 1999
VERSI ON NO : 2 WORK ORDER# : OL3505
CSR 101 e 4TH BIDDER -------
TITLE : SR 101 GOODFELLOW BRCS., | NC.
LAKE CRESCENT VI C. SLIDES 22035 SE WAX RD STE 14
980524 98038- 8543
PROJECT MAPLE VALLEY WA 98038141¢
COUNTY(S) : CLALLAM CONTRACTOR NUMBER : 100296
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
EROSI ON CONTROL AND PLANTI NG
20 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL

21

22

23

24

25

26

27

28

29

30

EST.
GRAVEL CHECK DAM
2.0000 EACH
TRAFFI C
BEAM GUARDRAI L TYPE 1
74.0000 n
BEAM GUARDRAI L BURI ED TERM NAL
2.0000 EACH
REMOVI NG AND RESETTI NG BEAM GUARDRAI L
80. 0000 n
PLASTI C STRI PE
225. 0000 n
PLASTI C DRAI NAGE MARKI NG
3. 0000 EACH
TEMPORARY PAVEMENT MARKI NG

75. 0000 hg

PORTABLE CHANGEABLE MESSAGE S| GN
2.0000 EACH

5, 000. 00
40. 0000
80. 00
60. 0000

4,440. 00

400. 0000
800. 00

25. 0000
2, 000. 00

8. 0000
1, 800. 00

20. 0000
60. 00

10. 0000
750. 00

2,500. 0000
5, 000. 00

OPERATI ON OF PORTABLE CHANGEABLE MESSAGE SI GN

336. 0000 HR

TEMPORARY TRAFFI C CONTROL DEVI CES
L.S

3. 0000
1, 008. 00

2,280.00

5, 000. 00
2,500. 0000
5, 000. 00
100. 0000

7,400. 00

1, 200. 0000
2,400. 00

90. 0000
7,200. 00

11. 0000
2,475.00

100. 0000
300. 00

4.0000
300. 00

4, 000. 0000
8, 000. 00

6. 0000
2,016. 00

5, 000. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 98C524 REVI SION NO : 1 BI DS OPENED ON : Jun 9 1999
CONTRACT NO: 005689 REGION NO : 3 AWARDED ON : May 11 1999
VERSI ON NO : 2 WORK ORDER# : OL3505
W CSR 101 e 4TH BIDDER -------
TITLE : SR 101 GOODFELLOW BROS., | NC.
LAKE CRESCENT VI C. SLIDES 22035 SE WAX RD STE 14
980524 98038- 8543
PROJECT : MAPLE VALLEY WA 98038141¢
COUNTY(S) : CLALLAM CONTRACTOR NUMBER : 100296
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
31 TRAFFI C CONTROL LABOR
160. 0000 HR 28. 0000 32.0000
4, 480. 00 5,120. 00
32 TRAFFI C CONTROL SUPERVI SOR
140. 0000 HR 37.0000 35. 0000
5, 180. 00 4,900. 00
33 CONSTRUCTI ON SI GNS CLASS A
46. 0000 e 52. 0000 70. 0000
2,392.00 3, 220. 00
OTHER | TEMS
34 | NCENTI VE EARLY COWPL.
EST.
16, 500. 00 16, 500. 00
35 STRUCTURE EXCAVATI ON CLASS B | NCL. HAUL
65. 5000 s 15. 0000 20. 0000
982. 50 1, 310. 00
36 SHORI NG OR EXTRA EXCAVATI ON CLASS B
47.5000 e 10. 0000 12. 0000
475. 00 570. 00
37 GRAVEL BACKFILL FOR DRAI N
25. 2000 s 40. 0000 25. 0000
1, 008. 00 630. 00
38 W RE MESH SLOPE PROTECTI ON ANCHOH
13. 0000 EACH 350. 0000 400. 0000
4,550. 00 5, 200. 00
39 ROADSI DE CLEANUP
EST.
5, 000. 00 5, 000. 00
40 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
1, 000. 00 1, 000. 00

41 CREDIT/DEBITS - M NOR CHANGES
CALC
-1.00 -1.00



DOT_RGGBO5

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 98C524 REVI SION NO : 1 BI DS OPENED ON : Jun 9 1999
CONTRACT NO: 005689 REGION NO : 3 AWARDED ON : May 11 1999
VERSI ON NO : 2 WORK ORDER# : OL3505
W CSR 101 e 4TH BIDDER -------
TITLE : SR 101 GOODFELLOW BROS., | NC.
LAKE CRESCENT VI C. SLIDES 22035 SE WAX RD STE 14
980524 98038- 8543
PROJECT MAPLE VALLEY WA 98038141¢
COUNTY(S) : CLALLAM CONTRACTOR NUMBER : 100296
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
42 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY SI LT FENCE
75. 0000 w 30. 0000 11. 0000
2, 250. 00 825. 00
43 CONSTRUCTI ON GEOTEXTI LE FOR UNDERGROUND DRAI NAGE
264. 5000 e 5. 0000 2.0000
1,322.50 529. 00
44  DEBRI'S REMOVAL | NCL. HAUL
700. 0000 s 110. 0000 20. 0000
77, 000. 00 14, 000. 00
45  ROCK SCALI NG
260. 0000 HR 300. 0000 225. 0000
78, 000. 00 58, 500. 00
46  ROCK DOWELS, TYPE 1
222.5000 w 350. 0000 240. 0000
77, 875. 00 53, 400. 00
47  ROCK BOLTS
160. 5000 w 350. 0000 260. 0000
56, 175. 00 41, 730. 00
48 SHOTCRETE FACI NG
25. 0000 e 50. 0000 670. 0000
1, 250. 00 16, 750. 00
49 W RE ROPE - VINYL COATED
1220. 0000 w 22.0000 19. 0000
26, 840. 00 23, 180. 00
50 WRE MESH - VI NYL COATED
4370. 0000 e 40. 0000 15. 0000
174, 800. 00 65, 550. 00
51 WELDED W RE WALL
L.S.
40, 000. 00 35, 000. 00
52  EROSI ON CONTROL SPECI ALI ST
36. 0000 HR 30. 0000 50. 0000
1, 080. 00 1, 800. 00



DOT_RGGBO5

PS&E JOB NO: 98C524
CONTRACT NO: 005689
VERSI ON NO : 2

HWY : SR 101
TITLE : SR 101

REVI SI ON NO :

REGI ON NO

WORK ORDER# :

LAKE CRESCENT VI C. SLIDES

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

OL3505

Bl D TABULATI ON REPORT * * *

------- 4TH BIDDER -------

GOODFELLOW BROCS., | NC.
22035 SE WAX RD STE 14

BI DS OPENED ON : Jun 9 1999
AWARDED ON : May 11 1999

980524 98038- 8543
PROJECT MAPLE VALLEY WA 98038141¢
COUNTY(S) : CLALLAM CONTRACTOR NUMBER : 100296
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS

53 SPI LL CONTROL RESPONDER

36. 0000

HR

CONTRACT TOTAL

35. 0000
1, 260. 00

$1, 017, 202. 50

50. 0000
1, 800. 00

$783, 773. 00



